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Q#

Question

Answer

For the Post Contra-Flow work (Phase 3), should this portion of work
run beyond the 74 Calendar Day Limit, will any liquidated damages
assessed be governed by The Table shown in the Standard
Specifications?

Yes, liquidated damages in phase 3 will be as specified per
Subsection 108.09.

On Page ii of the Special Provisions, it is noted that for the
Disincentive for Phase 2, there is no cap. Is this the intent of the
Department?

Yes.
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